
 
SUMMARY OF BIDS RECEIVED AT 

BID OPENING MEETING 
Date Opening: April 29, 2022 

Project No. TMUA ES-2018-02 SOM, CONTRACT 1 
Project Title: MANHOLE REHAB  

 
Prequalification’s: A or D 

Contractor Base Bid Add Alt 1-2 
Total Base Bid (Base Bid Plus 

Add Alt 1-2) 

T-G Excavating, Inc. $1,286,463.00 
$294,370.00 

$1,633,333.00 
$52,500.00 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

Engineer’s Estimate $1,019,900.00 
$145,185.00 

$1,239,585.00 
$74,500.00 

* BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL  
AFTER THE BID OPENING MEETING 



SUMMARY OF BIDS RECEIVED AT 

BID OPENING MEETING 
 

Date Opening:  April 29, 2022 

Project No.  CSM 22-001 & 064002 18i (PHASE ll) 

Project Title:  CITYWIDE NON-ARTERIAL STEET MAINTENANCE, MANITENANCE ZONE 6140 

***1 Addendum *** 

Prequalification’s: A or C 

Contractor Total Base Bid 

R & L Construction, LLC $4,758,112.75 

Ellsworth Construction, LLC $4,685,009.50 

Tri-Star Construction, LLC $2,850,000.00 

Grade Line Construction, LLC $3,219,036.75 

Becco Contractors, INC. $4,257,000.00 

Crossland Heavy Contractors, Inc. $3,187,000.00 

  

  

  

Engineer’s Estimate $3,235,753.39 

* BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL  

AFTER THE BID OPENING MEETING 

 

 



SUMMARY OF BIDS RECEIVED AT 
BID OPENING MEETING 

 
      Date Opening: April 29, 2022 

Project No.  WPC 22-2 BAMA 2154140 
Project Title: Haikey Creek Operation & Maintenance Capital Replacements 

*** 3 Addendum *** 
Prequalification’s: A or D 

Contractor Base Bid Add Alts 1-7 
Total Base Bid 

Plus Add Alts 1-7 

Crossland Heavy 
Contractors, Inc. 

$484,000.00 

$125,000.00 

$1,163,000.00 

$70,000.00 
$71,000.00 
$82,000.00 
$33,000.00 
$100,000.00 

$198,000.00 

Walters-Morgan 
Construction 

$596,000.00 

$104,000.00 

$1,199,000.00 

$78,000.00 
$74,000.00 
$118,000.00 
$54,000.00 
$96,000.00 

 

  

 

 

 
 
 
 
 
 

  

 

 

 
 
 
 
 

 

Engineer’s 
Estimate 

 

 

$865,000.00 

 
 

 
 
 
 

* BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL  
AFTER THE BID OPENING MEETING 

 


