

SUMMARY OF BIDS RECEIVED AT BID OPENING MEETING

Date Opening: July 27, 2023

Project No. SP 22-7 Project Title: Tulsa Police Department Heliport ***Addendums 2*** Prequalification's: A or B			
Contractor	Base Bid	Add Alts 1-8	Total Base Bid Plus Add Alts 1-8
Crossland Heavy Contractors, Inc.	\$5,054,867.25	\$53,640.00	\$5,561,000.00
		\$2,525.75	
		\$114,754.00	
		\$37,703.00	
		\$195,600.00	
		\$30,910.00	
		\$25,000.00	
		\$46,000.00	
Stava Building Corporation	\$4,704,174.51	\$45,160.50	\$5,110,613.05
		\$38,690.15	
		\$66,797.09	
		\$36,028.00	
		\$155,900.00	
		\$19,332.80	
		\$18,240.00	
		\$26,290.00	
Engineer's Estimate	\$4,008,813.40	\$64,391.75	\$4,579,696.41
		\$69,781.80	
		\$65,982.32	
		\$37,555.37	
		\$267,618.06	
		\$28,648.34	
		\$5,513.37	
		\$31,392.00	
* BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL <u>AFTER</u> THE BID OPENING MEETING			