



City of Tulsa Purchasing Department
 175 E. 2nd Street 15th Floor
 Tulsa, OK 74103

IFB 25-526
 200 Horsepower Inverter Duty Motor
 Water & Sewer Department
 Bid Opening Date: February 6, 2025

Buyer: Rachel Harders
rachelharders@cityoftulsa.org
 Please contact if you have any questions

Delivery:

If Your Bid is Accepted, state the number of Days You need to deliver the Supplies and/or to begin providing Services:

You must be able to deliver the Supplies and/or Services as specified in Your Bid. Failure to do so may result in City terminating the Agreement and pursuing collection under any performance bond, as well as seeking any other damages to which it may be entitled in law or in equity.

Pricing:

			AAM Electric, LLC dba REP Enterprises, LLC		Norfolk Bearings & Supply Co., Inc.		Rentzel Pump Manufacturing, LP		Newman Regency Group		Layco Electric Innovations (LEI)		Technology International, Inc.		Motion Industries, Inc.	
Item	Description	Estimated Quantity	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
1	200 Horsepower Motor, Inverter Duty w/ Aegis Shaft Grounding Rings Installed	1	\$30,700.38	\$30,700.38	\$26,840.00	\$26,840.00	\$36,302.00	\$36,302.00	\$49,353.00	\$49,353.00	\$20,546.75	\$20,546.75	\$22,430.00	\$22,430.00	\$25,412.16	\$25,412.16
TOTAL COST NOT TO EXCEED: <i>(All costs must be included or your Bid will be disqualified)</i>			\$30,700.38		\$26,840.00		\$36,302.00		\$49,353.00		\$20,546.75		\$22,430.00		\$25,412.16	
Delivery:			10-12 Weeks		56 Days (Delivery 8 weeks ARO)		65 Days		10-11 Weeks		60 Calendar Days from receival of PO.		N/A		7-8 Weeks ARO	
Annual Price Adjustment:			5% Fixed		5% Fixed		N/A		N/A		N/A		N/A		N/A	
Notes:			N/A		N/A		N/A		N/A		N/A		N/A		N/A	

THE CITY DOES NOT GUARANTEE ANY SPECIFIC QUANTITY OR NUMBER OF PURCHASES, IF ANY, THAT WILL BE MADE DURING THE AGREEMENT TERM.