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GENERAL CONSTRUCTION NOTES 

 

 
GENERAL CONSTRUCTION NOTES 
 
1. ALL CONSTRUCTION AND MATERIALS SHALL BE IN ACCORDANCE WITH THE 
2019 OKLAHOMA DEPARTMENT OF TRANSPORTATION STANDARD 
SPECIFICATIONS FOR HIGHWAY CONSTRUCTION AND THE CURRENT CITY OF 
TULSA PUBLIC WORKS DEPARTMENT STANDARD SPECIFICATIONS AND 
STANDARD DETAILS AND STANDARD DRAWINGS AND CITY OF TULSA SPECIAL 
PROVISIONS. 
 
2. THE CONTRACTOR SHALL COMPLY WITH ALL FEDERAL, STATE AND LOCAL 
LAWS GOVERNING SAFETY, HEALTH AND SANITATION. THE CONTRACTOR 
SHALL PROVIDE ALL SAFEGUARDS, SAFETY DEVICES AND PROTECTIVE 
EQUIPMENT, AND TAKE ANY OTHER NEEDED ACTION ON AS HIS OWN 
RESPONSIBILITY OR AS THE CITY OF TULSA MAY DETERMINE REASONABLY 
NECESSARY TO PROTECT PROPERTY IN CONNECTION WITH THE 
PERFORMANCE OF WORK COVERED BY THE CONTRACT. 
 
3. PAY ITEMS SHALL BE AS SPECIFIED ON THE CITY OF TULSA OR ON THE ODOT 
STANDARD DRAWINGS EXCEPT AS MODIFIED BY THE CONTRACT. 
 
4. THE CONTRACTOR SHALL DETERMINE THE EXACT LOCATION OF ALL 
EXISTING UTILITIES BEFORE COMMENCING WORK IN EACH AREA. THE 
CONTRACTOR IS FULLY RESPONSIBLE FOR ANY AND ALL DAMAGES WHICH 
MIGHT RESULT FROM HIS FAILURE TO LOCATE AND PRESERVE ANY AND ALL 
UTILITIES. 
 
5. THE LOCATIONS OF THE UTILITIES ARE SHOWN ACCORDING TO ALL 
AVAILABLE INFORMATION. THE CONTRACTOR SHALL NOTIFY EACH UTILITY 
OWNER PRIOR TO COMMENCEMENT OF WORK TO VERIFY BOTH HORIZONTAL 
AND VERTICAL LOCATIONS. THE FOLLOWING IS A LIST OF UTILITY OWNERS: 
 
SOUTHWESTERN BELL 918-495-2200 
PUBLIC SERVICE COMPANY OF OKLAHOMA (AEP) 918-599-2217 
OKLAHOMA NATURAL GAS (ONG) 918-588-7000 EXT.676 
COX COMMUNICATIONS918-628-3635 
MCI 918-590-2160 
WELLSCO VALLOR TELECOM 918-451-3441 
CITY OF TULSA-WATER AND SEWER 918-596-9560 
CITY OF TULSA-TRAFFIC OPERATIONS 918-596-9766 
 
6. THE CONTRACTOR SHALL GIVE THE NOTIFICATION CENTER OF OKLAHOMA 
ONE-CALL SYSTEM, INC. NOTICE OF ANY EXCAVATION NO SOONER THAN TEN 
DAYS NOR LATER THAN 48 HOURS, EXCLUDING SATURDAYS, SUNDAYS AND 
LEGAL HOLIDAYS, PRIOR TO THE COMMENCEMENT OF WORK. PHONE 1-800-522-
6543. 
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7. THE CONTRACTOR SHALL TAKE REASONABLE PRECAUTIONS TO PREVENT 
EXCESS MOISTURE FROM INCLEMENT WEATHER OR OTHER SOURCES FROM 
ENTERING ANY STREET EXCAVATION. IF EXCESS MOISTURE DOES ENTER THE 
EXCAVATION THROUGH THE NEGLIGENCE OF THE CONTRACTOR AND THE 
ADJOINING PAVEMENT IS ADVERSELY AFFECTED BY THE EXCESS MOISTURE, 
THE CONTRACTOR SHALL REPLACE THE ADJOINING PAVEMENT AND SUBBASE 
AT HIS SOLE EXPENSE. 
 
8. THE CONTRACTOR SHALL PRESERVE THE INTEGRITY OF THE SANITARY 
SEWER STRUCTURES AND ALL OTHER UTILITY STRUCTURES WITHIN THE 
PROJECT EXTENTS. 
 
9. THE CONTRACTOR SHALL WORK IN COOPERATION WITH THE CITY OF TULSA 
TO ESTABLISH, INSTALL, MAINTAIN, AND OPERATE COMPLETE, ADEQUATE, AND 
SAFE TRAFFIC CONTROLS DURING THE ENTIRE CONSTRUCTION PERIOD. ALL 
FLAGMEN, BARRICADES, AND TRAFFIC CONTROL DEVICES SHALL BE 
APPROVED BY THE STREET MAINTENANCE AND INSPECTION 
REPRESENTATIVE. 
 
10. CONSTRUCTION SIGNAGE WILL BE INSTALLED IN A MANNER APPROVED BY 
THE CITY OF TULSA, IN ACCORDANCE WITH CHAPTER VI OF THE MANUAL ON 
UNIFORM TRAFFIC CONTROL DEVICES, CURRENT ADDITION, AND APPLICABLE 
ODOT STANDARD DRAWINGS. THE CONTRACTOR SHALL PROVIDE A PROPOSED 
TRAFFIC CONTROL PLAN FOR APPROVAL BY THE CITY OF TULSA PRIOR TO 
BEGINNING WORK. TRAFFIC CONTROL DEVICES SHALL NOT BE PLACED ON 
SIDEWALKS. IN AN EVENT THAT SIDEWALK NEEDS TO BE BLOCKED FOR 
CONSTRUCTION PURPOSES “ONLY”, CONTRACTOR SHALL PROVIDE A 
PEDESTRIAN DETOUR. AT NO TIME SHALL A BIKE LANE BE BLOCKED. 
 
11. THE CONTRACTOR SHALL NOTIFY THE CITY OF TULSA STREET 
MAINTENANCE AND INSPECTION AT 918-576-5514, A MINIMUM OF 48 HOURS 
PRIOR TO COMMENCING WORK OR PRIOR TO REMOVING TRAFFIC SIGNS. ALL 
SIGNS SHALL BE HANDLED IN A MANNER SO AS NOT TO DAMAGE THE SIGN 
AND/OR POST. ALL TRAFFIC SIGNS THAT ARE DAMAGED AND/OR REMOVED DUE 
TO CONSTRUCTION SHALL BE REPLACED WITH A NEW AND UNDAMAGED 
TRAFFIC SIGNS. 
 
12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING AND PROPERLY 
DISPOSING OF ALL PERMANENT ROAD SIGNS AFFECTED BY THE 
CONSTRUCTION OPERATIONS. IN ADDITION, THE CONTRACTOR SHALL DELIVER 
THEM TO TRAFFIC OPERATIONS AT 4015 N. HARVARD AVENUE, TULSA, OK 
74115. PRIVATE SIGNS LOCATED WITHIN THE LIMITS OF THE RIGHT-OF-WAY 
SHALL BE REMOVED BY THEIR RESPECTIVE OWNERS. 
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13. THE CONTRACTOR WILL BE RESPONSIBLE FOR PREPARATION AND 
DISTRIBUTION OF A WRITTEN NOTICE TO RESIDENTS 48 HOURS PRIOR TO 
BEGINNING PAVEMENT REMOVAL AND MILLING AND OVERLAY OPERATIONS. 
CONTRACTOR SHALL PROVIDE WRITTEN NOTICE TO THE CITY OF TULSA THAT 
NOTICE HAS BEEN PROPERLY GIVEN. 
 
14. LOCAL AND THROUGH TRAFFIC SHALL BE MAINTAINED THROUGH THE 
PROJECT AT ALL TIMES. 
 
15. ALL PUBLIC AND PRIVATE STREETS AND DRIVES SHALL BE ACCESSIBLE AT 
ALL TIMES. 
 
16. ALL BROKEN CONCRETE, WASTE MATERIAL, AND OTHER DEBRIS SHALL 
BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM 
THE LIMITS OF THE PROJECT AND DISPOSED OF IN A MANNER APPROVED BY 
THE CITY OF TULSA. NO ADDITIONAL PAYMENT WILL BE MADE FOR THE 
DISPOSAL OF THIS MATERIAL. 
 
17. ALL EXCAVATED MATERIAL NOT REQUIRED IN THE PROJECT SHALL BECOME 
THE PROPERTY OF THE CONTRACTOR AND SHALL BE DISPOSED OF BY THE 
CONTRACTOR IN A MANNER ACCEPTABLE TO THE PROJECT MANAGER 
WITHOUT COST TO THE CITY. THE CONTRACTOR WILL BE REQUIRED TO OBTAIN 
AN EARTH CHANGE PERMIT IF ANY MATERIAL IS STORED ON THE PROJECT SITE 
AND/OR DISPOSED OF WITHIN THE CITY LIMITS. 
 
18. ALL TREES, BRUSH AND OTHER DEBRIS THAT MIGHT INTERFERE WITH THE 
FLOW OF WATER IS TO BE CLEANED OUT TO THE RIGHT-OF-WAY LINE IN A 
MANNER APPROVED BY THE CITY OF TULSA. ALL COST TO BE INCLUDED IN THE 
PRICE BID FOR OTHER ITEMS OF WORK. TREES OUTSIDE THE FILL SLOPES AND 
THE TOP OF CUT SLOPES SHALL NOT BE DISTURBED EXCEPT WITH THE 
WRITTEN APPROVAL OF THE CITY OF TULSA. 
 
19. WHERE MATERIALS ARE TRANSPORTED IN THE PROSECUTION OF WORK, 
VEHICLES SHALL NOT BE LOADED BEYOND THE CAPACITY RECOMMENDED BY 
THE VEHICLE MANUFACTURER OR AS PRESCRIBED BY ANY FEDERAL, STATE 
OR LOCAL LAW OR REGULATION.  
 
20. ANY DAMAGE TO THE ROADWAY PAVEMENT, CURB, DRIVEWAYS OR 
SIDEWALK CAUSED BY THE CONTRACTOR’S OPERATION SHALL BE REPAIRED 
TO THE CITY OF TULSA’S SATISFACTION AND SHALL BE ACCOMPLISHED AT THE 
CONTRACTOR’S SOLE EXPENSE. CONTRACTOR SHALL EXERCISE GOOD 
JUDGEMENT WHEN PLANNING HAUL ROUTES IN AND OUT OF NEIGHBORHOODS 
OR ARTERIAL STREETS AS TO NOT TRANSVERSE ACROSS NEWLY PLACED 
PAVEMENT. 
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21. IF THE CONTRACTOR ENCOUNTERS VOIDS WHEN PATCHING STREETS, THE 
CONTRACTOR SHALL CALL STREET MAINTENANCE AND INSPECTION AT 918-
576-5514 FOR AN INSPECTION BEFORE PROCEEDING WITH WORK. 
 
22. THE PROJECT SHALL BE CONSTRUCTED WITH CONTINUOUS FLOW OF 
MATERIAL SUPPLIED TO THE PROJECT SUCH THAT THE LAYDOWN MACHINE 
WILL REMAIN IN MOTION. ANY DELAY IN FORWARD PROGRESSION OF THE 
LAYDOWN MACHINE MAY REQUIRE A TRANSVERSE JOINT AS DIRECTED BY THE 
CITY OF TULSA. 
 
23. NO FLY ASH IS ALLOWED TO BE USED ON THIS PROJECT. 
 
24. PHYSICAL TESTING FOR QUALITY ASSURANCE SHALL BE FURNISHED BY 
THE CITY. 
 
25. CONTRACTOR IS RESPONSIBLE FOR ALL NECESSARY QUALITY CONTROL 
TESTING TO ENSURE THAT PROJECT REQUIREMENTS ARE MET. 
 
26. MASONRY STRUCTURES SHALL NOT BE CONSTRUCTED WITHIN THE STREET 
RIGHT-OF-WAY. 
 
27. ALL CONCRETE CURB AND GUTTERS SHALL BE MONOLITHIC POURS. 
DOWELED-ON CURBS WILL NOT BE ALLOWED. 
 
28. NO LIFTING HOLES WILL BE ALLOWED ON ANY REINFORCED CONCRETE 
PIPES OR REINFORCED CONCRETE BOXES. 
 
29. SIDEWALK RAMP CONSTRUCTION SHALL COMPLY WITH THE CURRENT 
AMERICANS WITH DISABILITIES ACT STANDARDS. SIDEWALK RAMPS SHALL BE 
DIRECTIONALLY ORIENTATED AND SHALL ALIGN WITH THE RAMP ACROSS THE 
STREET. TRUNCATED DOMES SHALL BE PERPENDICULAR TO, AND IN LINE WITH 
THE CROSSWALK. ALL CROSSWALK MARKINGS SHALL BE CONTINENTAL STYLE 
OR FOR DESIGNATED SCHOOL ZONE CROSSING. 
 
30. REFLECTORIZED SHEETING ON SIGNS AND BARRICADES SHALL BE OF A 
CUBIC PRISMATIC TYPE AND SHALL MEET THE SPECIFICATIONS ESTABLISHED 
FOR ASTM D 4956-01 TYPE IX RETROREFLECTIVE SHEETING. REFLECTORIZED 
SHEETING ON DRUMS AND TUBE CHANNELIZERS SHALL BE OF A HIGH-
INTENSITY TYPE AND SHALL MEET THE SPECIFICATIONS ESTABLISHED FOR 
ASTM D 4956-01 TYPE III RETROREFLECTIVE SHEETING. 
 
 
 
 
 
 
 
 

GNC-4 



GENERAL CONSTRUCTION NOTES 

 

 
31. CONTRACTOR SHALL SALVAGE ALL CAST IRON INLET GRATES, INLET 
FRAMES, MANHOLE COVERS, MANHOLE FRAMES, AND OTHER CASTINGS. 
SALVAGED CASTINGS SHALL BE DELIVERED TO THE METAL RECYCLE BINS IN 
THE STOCKROOM AREA AT THE UNDERGROUND COLLECTIONS BASE LOCATED 
AT 9319 E 42ND ST N BETWEEN THE HOURS OF 7:30 AM AND 3:00 PM MONDAY 
THROUGH FRIDAY. CONTRACTOR MUST OBTAIN A RECEIPT/TRIP TICKET WITH 
QUANTITY DELIVERED. 
 
32. THE SIGN PLACEMENT STATIONING AND LOCATIONS SHOWN ON THE PLAN 
SHEETS AND SUMMARY SHEETS ARE APPROXIMATE. EXACT STATIONING AND 
LOCATIONS SHALL BE DETERMINED BY THE CONTRACTOR SO THAT THE SIGN 
IS INSTALLED IN ACCORDANCE WITH CITY OF TULSA STANDARDS, CURRENT 
AMERICANS WITH DISABILITIES ACT STANDARDS, AND THE MANUAL ON 
UNIFORM TRAFFIC CONTROL DEVICES IN ORDER TO PROVIDE OPTIMUM 
VISIBILITY TO THE ONCOMING/APPROACHING MOTORIST. IF A PROPOSED 
LOCATION CONFLICTS WITH OTHER SIGNS, UTILITIES, OR OTHER ROADWAY 
FEATURES, THE CITY OF TULSA SHALL BE NOTIFIED. 
 
33. POST LENGTHS SHOWN ON SIGN SUMMARY ARE APPROXIMATE. EXACT 
LENGTHS SHALL BE DETERMINED BY A FIELD SURVEY CONDUCTED BY THE 
CONTRACTOR. 
 
34. ALL ASPHALT STREETS THAT ARE TO BE RECONSTRUCTED SHALL BE LEFT 
WITH A DRIVABLE SURFACE AT ALL TIMES. THE CONTRACTOR WILL NOT BE 
ALLOWED TO MILL OFF ALL THE ASPHALT BEFORE EXCAVATION BEGINS. 
 
35. THE CONTRACTOR SHALL REPLACE ANY SECTION CORNERS OR OTHER 
PERMANENT RIGHT OF WAY MARKERS REMOVED OR DISTURBED AS A RESULT 
OF THE CONSTRUCTION OF THIS PROJECT.  REPLACEMENT OF SECTION 
CORNERS OR ANY OTHER MONUMENTS SHALL BE PERFORMED BY A LICENSED 
LAND SURVEYOR AUTHORIZED TO PERFORM WORK IN THE STATE OF 
OKLAHOMA.   
 
36. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CONTROL AND 
MAINTENANCE OF THE STORMWATER DRAINAGE. STORMWATER PONDING ON 
THE CONSTRUCTION SITE THAT IS THE RESULT OF CONSTRUCTION WILL NOT 
BE ALLOWED. 
 
37. IT SHALL BE UNDERSTOOD THAT CONSTRUCTION SHALL BEGIN ON THE 
STREETS HIGHLIGHTED IN YELLOW AND MARKED AS STREET MAINTENANCE-
NO PLANS ON PAGE PL-1 FIRST AND THEN ONCE ALL STREET MAINTENANCE 
CONSTRUCTION IS COMPLETE, CONTRACTOR MAY BEGIN ON STREETS 
HIGHLIGHTED IN PINK AND MARKED AS STREET REHABILITATION-PLANS  
(11” X 17”) ON PAGE PL-1. 
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38. ALL CONTRACT SUBMITTALS SHALL BE SUMITTED TO CITY OF TULSA 
CONSTRUCTION INSPECTOR MANAGER AND APPROVED BEFORE WORK MAY 
BEGIN. 
 
39. ALL DETAILED COST BREAKDOWNS AND SUBMITTALS FOR ANY 
UNFORESEEN SPECIAL CONSTRUCTION ITEMS SHALL BE SUBMITTED TO THE 
CITY OF TULSA CONSTRUCTION INSPECTOR MANAGER AND WRITTEN 
APPROVAL RECEIVED BEFORE WORK MAY BEGIN. 
 
40. THE CONTRACTOR SHALL HAVE A SIGNED RIGHT-OF-ENTRY FORM FROM 
PROPERTY OWNER PRIOR TO ANY WORK ADJACENT TO A WALL, FENCE OR 
OTHER STRUCTURE THAT MAY BE SUBJECT TO COLLAPSE DURING 
CONSTRUCTION OPERATIONS. 
 
41. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THEIR FIELD 
PERSONNEL RESPONSIBLE FOR WORK BEING PERFORMED UNDER THIS 
CONTRACT ARE FAMILIAR WITH THE CITY OF TULSA AND ODOT 
SPECIFICATIONS. 
 
42. PRIOR TO THIS CONTRACT BEING DEEMED SUBSTANTIALLY COMPLETE. THE 
CONTRACTOR WILL BE RESPONSIBLE FOR SUBMITTING A PREFERRED 
WALKTHROUGH DATE. IF A PREFERRED DATE HAS NOT BEEN SUBMITTED 
WITHIN 10 CALENDAR DAYS OF THE CITY OF TULSA DECLARING THE PROJECT 
SUBSTANTIALLY COMPLETE, ONE WILL BE DISIGNATED BY THE CITY OF TULSA. 
IF THE PUNCH LIST IS NOT COMPLETE WITHIN 10 WORKDAYS, CONTRACT TIME 
WILL RESUME.  
 
43. COMMUNICATION BETWEEN THE CITY OF TULSA AND THE CONTRACTOR IS 
OF THE UTMOST IMPORTANCE DURING THE DURATION OF THIS CONTRACT. IT 
IS IMPERITIVE THAT THE CONTRACTOR PROVIDES THE REQUIRED CONTRACT 
SCHEDULE AND PAVING PLANS TO ALLOW THE CITY OF TULSA TO SCHEDULE 
ANY REQUIRED TESTING WITH THEIR TESTING COMPANIES AND TO PREVENT 
ANY DELAYS IN WORK BY THE CONTRACTOR. ANY WRITTEN 
CORRESPONDENCES BETWEEN THE CITY OF TULSA AND THE CONTRACTOR 
SHALL BE COPIED TO THE DESIGNATED INSPECTOR AND CONSTRUCTION 
INSPECTOR MANAGER. 
 
44. THE CONTRACTOR SHALL SUPPLY TO THE CITY OF TULSA ANY CALIBRATION 
DATA NECESSARY TO SUBSTANTIATE THAT THE EQUIPMENT USED DURING THE 
CONSTRUCTION PROCESS, MEETS THE REQUIRED APPLICATION 
SPECIFICATIONS. 
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45. THE CONTRACTOR SHALL NOTIFY THE CITY OF TULSA IN WRITING OF ANY 
UNFORESEEN ISSUES THAT MAY ARISE DURING CONSTRUCTION. THE 
CONTRACTOR IS RESPONSIBLE FOR NOTIFYING ANY UTILITY, COMPANIES OR 
CITIZENS FOR WHOM THE DAMAGES AFFECT. 
 
46. CONTRACTOR SHALL NOT HAVE MORE THAN ONE HALF OF A MILE OF 
ARTERIAL STREET SHUT DOWN FOR CONSTRUCTION AT ONE TIME WITHOUT 
WRITTEN APPROVAL FROM THE CITY OF TULSA. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

GCN-7 














	MS 25-001.pdf
	DOC020325-02032025155816.pdf
	DOC020325-02032025155923.pdf

	GCN-1-7 revised.pdf



